

NCAOR
Ministry of Earth Sciences, Govt. of India
Headland Sada, Vasco-da-Gama
Goa – 403 804 (India)

CORRIGENDUM

Reference to E-Tender ID 2016_NCAOR_129991_1 dated 05.10.2016 with Tender Reference NCAOR/IOGL/Tender Document /13.4/16.

With reference to above tender the proposed timeline may be read as follows :

1.	Delivery period of passive OBS units	1 st to 10 th May 2017 at Mormugao Port , India
2.	Deployment/Retrieval time	May, 2017/ May, 2018

Note : THE OTHER PARTICULARS SHALL REMAIN UNCHANGED

Sd/-
For & on behalf of NCAOR